



# **Massachusetts Bay Transportation Authority**

## **MBTA Construction Contract No. K78CN03: Fall River Secondary Commuter Rail Expansion Project**

---

Fiscal and Management Control Board

May 11, 2020

Jennifer Tabakin

# Overview

- Today's Board action will provide approval for the construction of upgrades to the Fall River Secondary.
- The Fall River Secondary is an existing freight line, which will be upgraded to allow for passenger service for Phase 1 of the South Coast Rail Commuter Rail Expansion Project.



*Rendering of the Fall River Depot Station*



# Fall River Secondary

- 2 stations
- Weaver's Cove Layover Facility
- 1 overhead bridges
- 7 under-grade bridge
- 10 grade crossings
- 6 interlockings
- 12.1 miles of right of way



*Rendering of Freetown Station*



# Construction Procurement

---

Project advertised on February 14, 2020

Engineer's Estimate was \$165,253,140.95

Bid Opening on May 7, 2020

Six Bids were received

- |    |                         |   |
|----|-------------------------|---|
| 1. | <b>\$158,975,000.00</b> | <b>Skanska DW White JV (Low Bidder)</b> |
| 2. | \$163,967,871.00        | White-Manafort JV                       |
| 3. | \$168,469,000.00        | The Middlesex Corp.                     |
| 4. | \$170,928,000.00        | Barletta Heavy Division, Inc.           |
| 5. | \$191,754,031.00        | Walsh-RCC, JV                           |
| 6. | \$217,208,603.50        | Lane-Delta SCR JV                       |



# Request of the Fiscal and Management Control Board

---

Staff request that the Fiscal and Management Control Board authorize the MBTA General Manager, or his designee, to award and execute contract No. **K78CN03** for an amount not to exceed of **\$158,975,000** with **Skanska DW White JV**.

